

Poznań, 09.04.2019

NOTIFICATION ABOUT THE END OF THE PROCEDURE NO. 034-BR1-2019 Fire protection system

In accordance with the provision of point III.3.5 of the Request for Tender No. 034-BR1-2019, the Contracting Party shall finish the proceedings without settlement, i.e. will not proceed to sign the contract / order for delivery. The reason for canceling the order is changing the project schedules, and thus changing the delivery dates indicated in the Request for Tender.

ZAWIADOMIENIE O ZAKOŃCZENIU POSTĘPOWANIA NR 034-BR1-2019 System przeciwpożarowy

Zgodnie z zapisem pkt III.3.5 zapytania ofertowego nr 034-BR1-2019 Zamawiający kończy postępowanie bez rozstrzygnięcia, tj. nie przystąpi do podpisania umowy/zamówienia na dostawę. Przyczyną anulowania zamówienia jest zmiana harmonogramów projektu, a co za tym idzie zmiana terminów dostaw wskazanych w zapytaniu ofertowym.